

City of Oakley Public Works Department
Main Street Bridge Rehabilitation at Contra Costa Canal, CIP 187
Certified Bid Tabulation Bid opening: August 22, 2023 at 2:00 P.M. at the Civic Center

Item No.	Description	Q1111	U111t	Engineers Estimate		TNB Construction 2620 E. 18th Street Antioch, Ca. 94509		Fernando D. Lopez 370 Myrtle Lane Oakley, Ca. 94561		Valentine Corporation 111 Pelican Way San Rafael, Ca. 94901	
				U111t Price	Item Cost	U111t Price	Item Cost	U111t Price	Item Cost	U111t Price	Item Cost
1	Traffic Control System	1	LS	22,400.00	\$22,400.00	21,500.00	21,500.00	65,000.00	65,000.00	77,000.00	77,000.00
2	Temporary Railing (Type KI)	160	LS	106.25	\$17,000.00	81.25	13,000.00	175.00	28,000.00	175.00	28,000.00
3	Prepare Water Pollution Control Program	1	LS	12,000.00	\$12,000.00	6,500.00	6,500.00	5,000.00	5,000.00	15,000.00	15,000.00
4	Clearing and Grubbing	1	TN	1,000.00	\$1,000.00	7,500.00	7,500.00	6,500.00	6,500.00	25,000.00	25,000.00
5	Inject Crack (Epoxy)	414	TN	230.00	\$95,220.00	37.00	15,318.00	215.00	89,010.00	300.00	124,200.00
6	Treat Bridge Deck	1,710	SF	13.62	\$23,290.20	12.00	20,520.00	20.00	34,200.00	12.00	20,520.00
7	Furnish Bridge Deck Treatment Material	20	SF	100.00	\$2,000.00	12.00	240.00	225.00	4,500.00	122.00	2,440.00
8	Chain Link Railing /Type 71	60	SF	100.00	\$6,000.00	260.00	15,600.00	230.00	13,800.00	319.00	19,140.00
9	Concrete Barrier <Type 732SW Modified)	67	SF	670.00	\$44,890.00	865.00	57,955.00	700.00	46,900.00	1,950.00	130,650.00
10	6" Thermoelastic Traffic Stripes (Enhanced Wet Night Visibility)	1,355	LF	10.81	\$14,647.55	10.50	14,227.50	14.00	18,970.00	13.00	17,615.00
11	Remove Thermoelastic Traffic Stripe	1,920	LF	7.49	\$14,380.80	13.50	25,920.00	19.00	36,480.00	23.00	44,160.00
12	Mobilization Bonds & Insurance	1	LF	25,023.58	\$25,023.58	15,500.00	15,500.00	42,500.00	42,500.00	43,644.00	43,644.00
					277,852.13		213,780.50		390,860.00		547,369.00

This certifies that all bids were received and opened on August 22, 2023, and that this is a copy of the bid tabulation with bids corrected for errors in addition and multiplication. By:

