

**City of Oakley**  
**ADDENDUM NO. 3 to contract documents for**  
**CIP 288 – Senior Center Roof and HVAC Repair and Replacement**  
**Project**

**BID OPENING DATE: September 1, 2022, 2:00 PM**

Notice is hereby given that the following clarifications and revisions are made to the above referenced contract documents:

**Updates to the Plans and Specifications pages:**

- Attached, Signed Addendum 2 Cover Page by City of Oakley
- Attached, Sign-in sheet for Mandatory Pre Bid Meeting – Only Contractors that were at the meeting and on this sign-in sheet will be the allowed to bid on the project


**QUESTION PERIOD**

Contractors that were at the pre-bid meeting. Questions for the project are due to the City no later than Monday, August 29<sup>th</sup> by 3:00pm. Questions will be answered and provided in an addendum Tuesday, August 30<sup>th</sup>, by 5:00pm. Please address questions to both Jason Kabalin and Kevin Rohani at the following email addresses.

[kabalin@ci.oakley.ca.us](mailto:kabalin@ci.oakley.ca.us)

[rohani@ci.oakley.ca.us](mailto:rohani@ci.oakley.ca.us)

All bidders shall acknowledge receipt and acceptance of Addendum No. 3 by signing in the space provided at the end of this Addendum and submitting the signed addendum with their proposal.

  
\_\_\_\_\_  
Jason Kabalin  
Capital Projects Engineer  
August 23, 2022

\_\_\_\_\_  
Contractor Signature

\_\_\_\_\_  
Date

\_\_\_\_\_  
Company Name

**City of Oakley**  
**ADDENDUM NO. 2 to contract documents for**  
**CIP 288 – Senior Center Roof and HVAC Repair and Replacement**  
**Project**

**BID OPENING DATE: September 1, 2022, 2:00 PM**


Notice is hereby given that the following clarifications and revisions are made to the above referenced contract documents:

**Updates to the Plans and Specifications pages:**

Updated Federal Wage Determination

- This addendum provides the latest Davis Bacon Act Federal Wage Determinations

All bidders shall acknowledge receipt and acceptance of Addendum No. 2 by signing in the space provided at the end of this Addendum and submitting the signed addendum with their proposal.



Jason Kabalin  
Capital Projects Engineer  
August 22, 2022

\_\_\_\_\_  
Contractor Signature

\_\_\_\_\_  
Date

\_\_\_\_\_  
Company Name

# CIP 288 - Senior Center Roof and HVAC Repair and Replacement Project

## Attendance List

| Name                | Agency or Firm          | Phone #           | E-Mail                            |
|---------------------|-------------------------|-------------------|-----------------------------------|
| Ismael Avila        | stronger building serv. | 915) 823-6355     | ismael@strongerbuiding.com        |
| David Drouthy       | Cairo Builder Inc.      | 707-320-0527      | David@Cairobuilderinc.com         |
| Michael Abramovitch | Galaxy Construction     | (415) 286-1682    | OFFICE@galaxysinc.com             |
| Ryan Byrcht         | ABE Mechanical Inc      | 510-264-5800      | BNewby@ABMechanical.com           |
| Antonio Zapien      | Barth Roofing           | 209-833-9917      | antonio@barthroofing.com          |
| Sal Ouesu           | DEZPACIFIC CONSTRUCTION | 530-583-4807      | SalO@dezpac.com                   |
| Abhiram Reddy       | Trahan Mechanical       | 415-457-5541      | Kimbrady@Trahaninc.com            |
| SHANE DAVIS         | PRIME MECHANICAL        | 925-409-6052      | sdavis@primemechanicalservice.com |
| Bruce Campbell      | BEL AIR MECHANICAL      | 925-719-0444      | BRUCE@BELAIR-MECHANICAL.COM       |
| Jose Vega           | BEM Tear off            | 925-628-3866      | jose@bmttearoff.com               |
| David Cresmer       | ACCU                    | 510) 925 698-2464 | d@cresmer.com                     |
|                     |                         |                   |                                   |
|                     |                         |                   |                                   |
|                     |                         |                   |                                   |